STATE OF CALI FORNI A Bl D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 05/ 08/ 02 I'N VARI QUS COUNTI ES AT VAR QUS 05/ 16/ 02
CONTRACT NUMBER 04-4T0044 LOCATI ONS CONTRACT CODE 'F '
LOCATI ON 04-VAR-0-0.0 14 CONTRACT | TEMS

I NSTALL VERTI CAL CLEARANCE SI GNS FEDERAL Al D NONE

GOALS: M NORITY BUSI NESS ENTERPRI SES - 0. 0% WOMVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

POSALS | SSUED 12 FUND TOTAL HA22 575, 000 TOTAL NUMBER OF WORKI NG DAYS 80
BER OF BIDDERS 6 ENG NEERS EST 457, 000. 00 AMOUNT UNDER 144, 295. 00 PERCENT UNDER EST 31.57
GRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAMVE/ ADDRESS/ LOCATI ON)
1 312, 705. 00 5 FARVWEST SAFETY | NC 209 339-8085 SB PREF CLAI MED
00523187
226 NORTH MAI N STREET FAX 209 339-9879
LCDI CA 95240
2 335, 208. 00 1 PRI SM ENG NEERI NG | NC 831 630- 0257 CC PREF CLAI MED
00769171
233 BRI GGS ROAD FAX 831 630- 0469
HCOLLI STER CA 95023
3 358, 475. 00 6 PETERSON CHASE GENERAL 949 252-0441 CC PREF CLAI MED
ENG NEERI NG CONSTRUCTI ON | NC 00615876
1792 KAl SER AVENUE FAX 949 252-0266
IRVINE CA 92614-5706
4 375, 625. 00 4 RI VER CI TY CONSTRUCTORS 707 643-1455 SB PREF CLAI MED
00521275
P O BOX 2256 FAX 707 643-1452
BENI Cl A CA 94510
5 398, 050. 00 2 FRANK MEDI NA 530 743-0744 SB PREF CLAI MED
00644373
10096 AHART ROAD FAX 530 749-9905

OROVI LLE CA 95966



04- 4T0044
04- VAR- 0- 0
05/ 08/ 02

406, 595. 00

3

TABER CONSTRUCTI ON COVPANY

4776 PACHECO BLVD
MARTI NEZ CA 94553

Bl D211
PACE 2
05/ 16/ 02

925 313-9868 CC PREF CLAI MED

00762769
FAX 925 313-9866



04-4T0044 Bl D211

04- VAR-0-0 PACE 3

05/ 08/ 02 05/ 16/ 02
LI'ST OF SUBCONTRACTORS

DER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 THOVAS AND PRATT H GHWAY SPECI ALTY SERVI CES | NC LEAD COWPLI ANCE PLAN ( PARTI AL)
1564 A FI TZGERALD DRI VE
PI NOLE CA 94564



04- 4T0044
04- VAR- 0- 0
05/ 08/ 02

DER | D NAME AND ADDRESS

Bl D211

PACE 4

05/ 16/ 02
ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

NONE

DER | D NAME AND ADDRESS

NONE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

NONE

DER | D NAME AND ADDRESS

NONE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

UNI TED TECHNOLOG ES

DER | D NAME AND ADDRESS

I TEMS 4 AND 5 ( PARTIAL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

wcC C
P O BOX 1480
LUCERNE VALLEY CA 92356

DER | D NAVE AND ADDRESS

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

NONE

NONE



04-4T0044 Bl D211

04- VAR-0-0 CONTRACT PROPOSAL OF LOW BI DDER PACE 5
05/ 08/ 02 05/ 16/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 023624 I NSTALL SELF ADHESI VE SI GN PANEL EA 123 385. 00 47, 355. 00
2 (F) 023625 FURNI SH SI GN STRUCTURE KG 2,550 8. 00 20, 400. 00
(BRI DGE MOUNTED S| GNS SKEWED)
3 (F) 023626 I NSTALL SI GN STRUCTURE KG 2,550 15. 00 38, 250. 00
(BRI DGE MOUNTED SI GNS SKEWED)
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00* 10, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 85, 000. 00* 85, 000. 00
6 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 4, 500. 00 9, 000. 00
7 150742 REMOVE ROADSI DE SI GN EA 3 100. 00 300. 00
8 150763 REMOVE SI GN PANEL EA 15 200. 00 3, 000. 00
9 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00* 5, 000. 00
10 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 10, 000. 00* 10, 000. 00
11 566011 ROADSI DE SI GN - ONE POST EA 345 200. 00 69, 000. 00
12 566012 ROADSI DE SI GN - TWD PCST EA 11 400. 00 4, 400. 00
13 568017 I NSTALL ROADSI DE SI GN PANEL ON EA 5 200. 00 1, 000. 00
EXI STI NG PCST
14 999990 MOBI LI ZATI ON LS LUMP SUM 10, 000. 00* 10, 000. 00

TOTAL 312, 705. 00



04- 4T0044

04- VAR- 0- 0 SUMMARY OF
05/ 08/ 02
............................... I
SECOND | TH RD
BI D ANMOUNT | BI D
_______________________________ |
375. 00 46125. 00| 500. 00
8. 00 20400. 00| 7.00
15. 00 38250. 00| 14.00
30, 858. 00* 30858. 00| 15, 000. 00*
40, 000. 00* 40000. 00| 60, 000. 00*
7,500. 00 15000. 00| 12, 500. 00
300. 00 900. 00| 200. 00
200. 00 3000. 00| 400. 00
7,000. 00* 7000. 00] 2, 500. 00*
7, 500. 00* 7500. 00| 2, 500. 00*
200. 00 69000. 00| 265. 00
425.00 4675. 00| 900. 00
500. 00 2500. 00| 500. 00
50, 000. 00* 50000. 00| 28, 000. 00*

335, 208. 00

REMA

358, 475. 00

I NI NG BI DDERS

FOURTH
BI D AMOUNT
_______________________________ |

350. 00 43050
8.00 20400
14.00 35700
15, 000. 00* 15000
90, 000. 00* 90000
4, 500. 00 9000.
250. 00 750.
225.00 3375.
2, 500. 00* 2500.
2, 000. oo* 2000.
300. 00 103500.
600. 00 6600.
350. 00 1750.
42, 000. 00* 42000.
375, 625. 00

Bl D211
PACE 6
05/ 16/ 02
FI FTH
BI D AMOUNT
400. 00 49200
10. 00 25500
15. 00 38250
30, 000. 00* 30000
75, 000. 00* 75000
5, 000. 00 10000.
100. 00 300.
250. 00 3750.
6, 000. 00* 6000.
10, 000. 00* 10000.
260. 00 89700.
850. 00 9350.
200. 00 1000.
50, 000. 00* 50000.
398, 050. 00



04-4T0044 Bl D211

04- VAR-0-0 SUMMARY OF REMAI NI NG BI DDERS PACE 7
05/ 08/ 02 05/ 16/ 02
S| XTH
BI D AMOUNT
260. 00 31980. 00
9. 00 22950. 00
16. 00 40800. 00
98, 000. 00* 98000. 00
52, 500. 00* 52500. 00
3, 500. 00 7000. 00
150. 00 450. 00
100. 00 1500. 00
2, 000. 00* 2000. 00
4, 500. 00* 4500. 00
257.00 88665. 00
500. 00 5500. 00
150. 00 750. 00
50, 000. 00* 50000. 00

406, 595. 00



